
Make the following section a part of the Standard Specifications:

“SECTION 697 – PROJECT WEB PAGE
697.01
Description.     This section describes the development of the project web page in accordance with the contract documents. 

697.02
Materials.     Not applicable.

697.03
Construction.     The Department‘s goal is to minimize inconvenience and provide up to date information to highway users, businesses and neighborhoods that abut, or are serviced by, the highways that comprise the project. It will be the responsibility of the Contractor to provide the following services for the well-being of the affected highway users, residents, and businesses.


The Contractor shall develop a project web page that contains the information listed below:



Information



  Update Frequency

(A)

Project Work Scope
/Description
  Beginning of job


(B)

Project Site Map with description
  Beginning of job




of information needed

(C)

Contractor’s 24 hour 7 day a          Beginning of job




week Phone Number for 



Complaints

(D)

Project Schedule/Milestones
 Beginning of job and when schedule is adjusted or updated.  Schedule changes shall be submitted to the Engineer for review and acceptance prior to posting


(E)

Work Progress Narrative

Every 14 calendar days 



with Sketches

Work progress narrative with sketches may be provided in PDF format.     Graphics images posted on the project web page shall not exceed 100k bytes per image and 300k bytes per page to facilitate public viewing.     Enlarged images such as maps and information provided in PDF format may be linked to the project web page. Information on linked pages has no size limits.     Web technologies that require an extended waiting period for loading like Flash shall not be used.


(F)

Scheduled Road/Lane 

14 calendar days prior to closure



Closures



changes.   14 calendar days notice shall be provided to the Engineer for any road/lane closures or changes to road/lane closures


The Engineer may link this project web page to the Department website.   The Contractor shall include the web page address on a construction advisory sign that will be visible to the public in a format and location as directed by the Engineer.

The web page shall be established within 14 calendar days from construction award date or 14 calendar days prior to any lane closures, road closures, or traffic detours, whichever is earlier.     The web page shall be maintained by the contractor until all lane closures, road closures, or traffic detours are completed.     

697.04
Measurement.   The Engineer will not measure project web page for payment.

697.05
Payment.   The Engineer will not pay for project web page separately and will consider the cost for project web page as indicated in the contract prices for various contract pay items.   The cost is for the work prescribed in this section and the contract documents.”
END OF SECTION 697
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