# TABLE OF CONTENTS

**ARTICLE I – TERMS, ABBREVIATIONS, AND DEFINITIONS**

<table>
<thead>
<tr>
<th>Section</th>
<th>Title</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.1</td>
<td>Specified Publications</td>
</tr>
<tr>
<td>1.2</td>
<td>Abbreviations</td>
</tr>
<tr>
<td>1.3</td>
<td>Definitions</td>
</tr>
</tbody>
</table>

**ARTICLE II – STANDARD PROVISIONS FOR COMPETITIVE SEALED BIDS AND AWARDS**

<table>
<thead>
<tr>
<th>Section</th>
<th>Title</th>
</tr>
</thead>
<tbody>
<tr>
<td>2.1</td>
<td>Purpose</td>
</tr>
<tr>
<td>2.2</td>
<td>Contractor’s License</td>
</tr>
<tr>
<td>2.3</td>
<td>Qualification of Bidders</td>
</tr>
<tr>
<td>2.4</td>
<td>Contents of Invitations for Bids</td>
</tr>
<tr>
<td>2.5</td>
<td>Estimated Quantities</td>
</tr>
<tr>
<td>2.6</td>
<td>Examination of Plans, Specifications, and Site of Work; Patent Ambiguities; Requests for Clarification</td>
</tr>
<tr>
<td>2.7</td>
<td>Request for Substitution of Specified Materials and Equipment Before Bid Opening</td>
</tr>
<tr>
<td>2.8</td>
<td>Preparation and Delivery of Bid</td>
</tr>
<tr>
<td>2.9</td>
<td>Irregular Bids</td>
</tr>
<tr>
<td>2.10</td>
<td>Disqualification of Bidders</td>
</tr>
<tr>
<td>2.11</td>
<td>Bid Security</td>
</tr>
<tr>
<td>2.12</td>
<td>Pre-Opening Modification or Withdrawal of Bids</td>
</tr>
<tr>
<td>2.13</td>
<td>Cancellation of Invitation for Bids Before Bid Opening</td>
</tr>
<tr>
<td>2.14</td>
<td>Public Opening of Bids</td>
</tr>
<tr>
<td>2.15</td>
<td>Acceptance of Bids; Correction of Mistakes</td>
</tr>
<tr>
<td>2.16</td>
<td>Preferences</td>
</tr>
</tbody>
</table>
Section 2.17 Certification for Safety and Health Program for Bids in Excess of $100,000

Section 2.18 Certification of Employment of State of Hawaii Residents

Section 2.19 Cancellation of Invitation for Bids After Bid Opening

Section 2.20 Bid Evaluation and Award

Section 2.21 Waiver to Competitive Sealed Bid

Section 2.22 Cancellation of Award

Section 2.23 Return of Bid Security

Section 2.24 Requirements of Contract Bonds

Section 2.25 Execution of Contract

ARTICLE III – (Reserved)

ARTICLE IV – SCOPE OF WORK

Section 4.1 Intent of Contract, Duty of Contractor

Section 4.2 Changes

Section 4.3 Field Orders

Section 4.4 Duty of Contractor to Provide Change Proposals

Section 4.5 Contract Change Orders

Section 4.6 Methods of Price Adjustment

Section 4.7 Variations in Estimated Quantities

Section 4.8 Differing Site Conditions

Section 4.9 Maintenance of Traffic

Section 4.10 Construction and Maintenance of Detours

Section 4.11 Use of Explosives

Section 4.12 Utilities and Services

Section 4.13 Illumination of Work
Article V – CONTROL OF WORK

Section 5.1 Authority ....................................................................................................................
Section 5.2 Submittals ...................................................................................................................
Section 5.3 Shop Drawings ..........................................................................................................  
Section 5.4 Review and Acceptance Process ................................................................................
Section 5.5 Interpretations of the Contract Documents; Conflicts and Ambiguity .........................
Section 5.6 (Reserved) ....................................................................................................................
Section 5.7 Examination of Contract Documents and Project Site .............................................
Section 5.8 Coordination Between the Contractor and the State ..................................................
Section 5.9 Coordination Between Contractors; Impacts ..............................................................
Section 5.10 Construction Stakes, Lines, and Grades .................................................................
Section 5.11 Inspection of the Work and Materials ....................................................................
Section 5.12 Removal of Non-Conforming and Unauthorized Work: Performance of Corrective or Remedial Work .......................................................... 
Section 5.13 Maintenance ..............................................................................................................
Section 5.14 Storage and Handling of Materials and Equipment ................................................
Section 5.15 Value Engineering Incentive Proposal ..................................................................
Section 5.16 Subcontracts ............................................................................................................
Section 5.17 Dimensions, Performance Standards, and Other Values Required by the Contract ..........................................................

ARTICLE VI – CONTROL OF MATERIAL

Section 6.1 Source of Supply and Quality Requirements ..............................................................
Section 6.2 Material Sources ........................................................................................................
Section 6.3 Unauthorized Excavation ............................................................................................
Section 7.14 Pollution Control and Protection Of Archeological, Historical, and Burial Sites .................................................................

Section 7.15 Responsibility for Damage Claims; Indemnity..........................................................

Section 7.16 Disputes and Claims..........................................................................................

Section 7.17 Contaminated or Hazardous Items and Material; Regulated Items and Material; Waste ............................................................

Section 7.18 Right to Audit Records, Records Maintenance, Retention, and Access .................................................................

Section 7.19 Conflicts of Interest ..................................................................................

Section 7.20 Sanitation Provisions ..................................................................................

ARTICLE VIII – PROSECUTION AND PROGRESS

Section 8.1 Notice to Proceed (NTP)................................................................................

Section 8.2 Prosecution of Work.....................................................................................

Section 8.3 Preconstruction Data Submittal ..................................................................

Section 8.4 Character and Proficiency of Workers.........................................................

Section 8.5 Contract Time..............................................................................................

Section 8.6 Progress Schedules .....................................................................................

Section 8.7 Weekly Meeting...........................................................................................

Section 8.8 Liquidated Damages for Failure to Complete the Work or Portions of the Work on Time ..............................................................

Section 8.9 Fines and Other Penalties ...........................................................................

Section 8.10 Suspension of Work ................................................................................

Section 8.11 Termination of Contract for Cause..............................................................

Section 8.12 Termination for Convenience ....................................................................

Section 8.13 Pre-Final and Final Inspections ................................................................

Section 8.14 Final Acceptance .....................................................................................
Section 8.15 Use of Structure or Improvement

Section 8.16 Contractor’s Responsibility for Work; Risk of Loss or Damage

Section 8.17 Guarantee of Work

Section 8.18 No Waiver of Contract Obligations

Section 8.19 Final Settlement of Contract

ARTICLE IX – MEASUREMENT AND PAYMENT

Section 9.1 Schedule of Values

Section 9.2 Payment is not Acceptance

Section 9.3 Measurement of Quantities

Section 9.4 Full Compensation; Changes

Section 9.5 Allowances for Overhead and Profit

Section 9.6 Force Account Provisions and Compensation

Section 9.7 Assignment of Payments

Section 9.8 Progress Payments

Section 9.9 Prompt Payment

Section 9.10 Retainage; Withholding of Payment for Unsatisfactory Progress

Section 9.11 Final Payment

Section 9.12 Records, Accounts, And Documents