Make the following Section a part of the Standard Specifications:


"SECTION 635 ‑ MICROCOMPUTER SYSTEM
635.01
Description.     This section is for furnishing,  installing and maintaining a fully operational microcomputer system (including software) for the Engineer's use according to the contract.

635.02
Materials.
(A)
General.     Furnish new,  top quality hardware and software components including interfaces,  controller cards,  and cables,  necessary to make them into a fully functioning system.

(B)
Microcomputer.     Furnish one portable microcomputer,  which shall be configured as specified by the Engineer.

(C)
Furnish one printer which shall be configured as specified by the Engineer.

(D)
Software.     Provide the current versions of the following,  complete with all disks,  cards,  tutorials, and manuals\:

(1)
Microsoft Office for Windows.

(2)
Adobe Pagemaker.

(3)
Wordperfect for Windows.

(4)
WinFax Pro for Windows.

(5)
First Aid for Windows

(6)
Norton Utilities

(7)
Norton Anti-Virus

(E)
Other Components.     Also supply the following:

(1)
Surge protector and line filter,  15 Amps,  four outlets with circuit breaker control and surge indicator light.

(2)
100 Double-Sided 3.5-inch High Density 1.44 MB Diskettes suitable for the disk drive.

(3)
A sufficient number of self-adhesive, color coded labels appropriate for use on diskettes if not included with the diskettes.

(4)
Direct connection FAX modem.

(F)
Substitutions.     Due to the competitive computer market,  pre-bundle packages of hardware and software may be available at significant discounts.     New,  improved versions of products are constantly entering the market.     Submit requests for substitution of hardware or software items to the Engineer for acceptance.     Submit such requests with the detailed list of the microcomputer system.     See 635.02.

635.03
Delivery,  Installation,  and Maintenance.     Submit a microcomputer system proposal in writing for acceptance to the Engineer within 10 days of award of the contract.     Upon written acceptance,  furnish and install the portable microcomputer,  software,  and printer within five working days.     Furnish and install the other components within the next five days.     Provide expert,  technical assistance for a total of five working days to satisfactorily set up the complete system.

When the above time frame cannot be met,  immediately make available a temporary computer system that is functionally identical to the portable microcomputer system.     Provide full,  unrestricted,  expert assistance to set up programs and files on the temporary computer system and later,  to successfully transfer the files to the portable microcomputer system.     The Engineer will not pay for the temporary system including the technical assistance and the materials used such as diskettes and papers.     The Engineer will consider the cost for the use of the temporary system as included in the contract price of the various contract items.
Regularly and expertly maintain the components and shall replace broken or damaged equipment within two working day.

The entire system shall remain the property of the County after completion of the contract.

635.04
Method of Measurement.     The Engineer will measure the microcomputer system on a force account basis according to Subsection 109.04 - Extra and Force Account Work.
635.05
Basis of Payment.     The Engineer will pay for the accepted microcomputer system on a force account basis.     The Engineer will compute the actual amount paid for force account work according to Subsection 109.04 - Extra and Force Account Work.     The amount may be more or less than the estimated amount shown in the proposal.

The force account work includes furnishing, installing and maintaining the microcomputer system as a single complete unit of work according to the contract;  the required technical assistance; and furnishing the labor,  materials,  equipment,  tools, and incidentals necessary to complete the work.

The Engineer will make payment under:

Pay Item
Pay Unit  

Microcomputer System
Force Account
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