

**DEPARTMENT OF TRANSPORTATION  
AIRPORTS DIVISION**

**PROJECT NO.:** AM1042-41  
**PROJECT TITLE:** HOLDROOMS A, B & E RESTROOM IMPROVEMENTS,  
KAHULUI AIRPORT  
**BID OPENING:** 2:00 P. M., JUNE 21, 2018  
**ESTIMATE:** \$4,000,000 - \$4,750,000

<b>BIDDER</b>	<b>BOND</b>	<b>BID AMOUNT</b>
INDEX BUILDERS	BB	\$10,329,310.00
HAWAIIAN DREDGING	BB	\$9,590,787.00
<b>CENTRAL CONSTRUCTION (M)</b>	<b>BB</b>	<b>\$8,279,504.45</b>
CASTAWAY CONSTRUCTION (M)	BB	\$8,612,716.42

**SUBS:**  
SEE ATTACHED

Read By: \_\_\_\_\_ Witnessed by: \_\_\_\_\_

The undersigned bidder acknowledges receipt of any addendum issued by the Department by recording in the space below the date of receipt.

Addendum No. 1 6/18/18

Addendum No. 3 \_\_\_\_\_

Addendum No. 2 \_\_\_\_\_

Addendum No. 4 \_\_\_\_\_

In accordance with Section 103D-302, Hawaii Revised Statutes, the undersigned as bidder has listed the name of each person or firm, who will be engaged by the bidder on the project as Joint Contractor or Subcontractor and the nature of work to be done by each. It is understood that failure to comply with the aforementioned requirements may be cause for rejection of the bid submitted.

<u>Name of Subcontractor</u>	<u>Nature and Scope of Work</u>
1. <u>BOWMAN TERMITE &amp; PEST MANAGEMENT</u>	<u>SOIL TREATMENT FOR VEGETATION CONTROL</u>
2. <u>TILECRAFT, INC.</u>	<u>CERAMIC TILE, RESILIENT BASE &amp; WALL COVERINGS</u>
3. <u>REFLECTIONS GLASS MAUI</u>	<u>ALUMINUM STOREFRONTS &amp; GLAZING</u>
4. <u>JADE PAINTING</u>	<u>PAINTING</u>
5. <u>DORVIN D. LEIS CO.</u>	<u>MECHANICAL</u>
6. <u>LITE ELECTRIC</u>	<u>ELECTRICAL</u>
7. <u>TROY'S ROOFING &amp; WATERPROOFING</u>	<u>THERMAL &amp; MOISTURE PROTECTION</u>
8. <u>ELITE CONCRETE</u>	<u>REMOVAL &amp; DEMOLITION &amp; SELECTIVE DEMOLITION</u>
9. <u>PETE ROCK</u>	<u>GYPSUM BOARD &amp; THERMAL MOISTURE PROTECTION</u>

<u>Name of Joint Contractor</u>	<u>Nature and Scope of Work</u>
1. _____	_____
2. _____	_____
3. _____	_____

("None" or if left blank indicates no Subcontractor or Joint Contractor; if more space is needed, attach additional sheets.)

*Central Construction Sublist*

