Amend Section 411 - Portland Cement Concrete Pavement to read as follows:
SECTION 411 ‑ PORTLAND CEMENT CONCRETE PAVEMENT

Make the following amendments to said Section:
(I)
Amend Subsection 411(I)(1) – General by revising the first paragraph from line 205 to 210 to read:
“(1)
General.     Make advance arrangements for preventing delay in concrete delivery and placement.     An interval of more than 30 minutes between placement of two consecutive batches or loads shall constitute cause for stopping paving operations and requiring construction joint to be placed,  at no increase in contract price or contract time,  at location and of the type ordered by the Engineer.”
END OF SECTION 411
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