


SECTION 411 - PORTLAND CEMENT CONCRETE PAVEMENT

Make the following amendments to said Section:

(I)	Amend Subsection 411.03(I)(1) — General by revising the first paragraph from line 205 to 210 to read:

"(1)	General.  Make advance arrangements for preventing delay in concrete delivery and placement.  An interval of more than 30 minutes between placement of two consecutive batches or loads shall constitute cause for stopping paving operations and requiring construction joint to be placed, at no increase in contract price or contract time, at location and of the type ordered by the Engineer."

	(II)	Amend 411.04 — Measurement by revising lines 955 to 961 to read as follows:

"411.04	Measurement.

(A) Concrete pavement will be paid on a lump sum basis.  Measurement for payment will not apply.

(B) The Engineer will measure concrete pavement per cubic yard or square yard in accordance with the contract documents."

	(III)	Amend 411.05 — Payment by revising lines 971 to 983 to read as follows:

	”Pay Item	Pay Unit

(A)		 -Inch Concrete Pavement	Lump Sum

(B)		 -Inch Concrete Pavement	Cubic Yard,
		Square Yard

The Engineer will not pay for longitudinal joints, transverse expansion joints, transverse contraction joints, or construction joints separately and will consider the cost for those items as included in the contract price for the concrete pavement pay item.  The cost is for the work prescribed in this section, Section 411 — Portland Cement Concrete Pavement, and the contract documents."




END OF SECTION 411
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